



Republic of the Philippines
Department of Education
REGION IV-A CALABARZON
CITY SCHOOLS DIVISION OF BINAN CITY

Bids and Awards Committee (BAC)
SUPPLEMENTAL BID BULLETIN NO. 3
CY 2024 UPGRADING OF ELECTRICAL SYSTEM (BINAN ES)
[R4A-BNN-2023-04]


January 5, 2024

This Supplemental Bid Bulletin No. 3 is hereby issued to amend the Bid Documents of the above-named public bidding project. This shall form an integral part of the Bid Documents.

CORRIGENDUM

1. The correct Bill of Quantities of the Binan Elementary School. *(See attachment on the last page)*

For the information and guidance of all concerned.


EDENIA O. LIBRANDA
BAC Chairperson
OIC – Assistant Schools Division
Superintendent

Section 22.5.2. For purposes of clarifying or modifying any provision of the Bidding Documents, Supplemental/Bid Bulletins may be issued upon the Procuring Entity's initiative at least seven (7) calendar days before the deadline for the submission and receipt of bids. Any modification to the Bidding Documents shall be identified as an amendment.

Section 22.5.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS, the website of the Procuring Entity concerned, if available, and at any conspicuous place within the premises of the Procuring Entity. It shall be the responsibility of all those who have properly secured the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. However, bidders who have submitted bids before the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their bids in accordance with Section 26 of this IRR.



Address: P. Burgos St., Brgy. Sto. Domingo, Binan City, Laguna
Contact Nos.: (049) 547-0105 / (+63) 939-510-8779
Email Address: deped.binacity@deped.gov.ph
Website: depedbinan.com

Doc. Ref. Code	SDO-OSDS-F020	Rev	00
Effectivity	02.07.22	Page	1 of 2



Certificate No. PHP QMS
22 93 0085

Binan Elementary School

Bill of Quantities (Page 1 of 1)

PROGRAM OF WORKS

BILL OF QUANTITIES

ELEC 2023 - RVIA - BIÑAN - 001

School : BIÑAN CS (DOÑA AURORA ES)	Date:
School ID : 108213	Budget Allocation
Region : NA - CA LABARZON	Engineering and Administrative Overhead: 0.00
Division : BIÑAN	Approved Budget for the Contract
Project Title :	Completion Period: 240 CALENDAR DAYS
Upgrading of Electrical System (Overhead System)	Minimum Required Manpower:
	General Foreman Electrician
	Helper Registered Master Electrician
	Registered Electrical Engineer Professional Electrical Engineer
	Minimum Required Equipment
	Hand Tools Welding Machine Boom Truck One-Bagger Mixer Scaffolding Ladder (30 ft)
Location : CITY OF BIÑAN	

Item No.	Description	% of Total	Unit	Quantity	Direct Cost		Adjusted Unit Cost	Adjusted Total Cost
					Total Cost	Unit Cost		
(1)	(2)	(3)	(4)	(5)	(6)	(7) (8) / (5)	(8)	(9) (9) / (5)
A	Temporary Facilities of Engineer							
A.1	Temporary Facilities		Month	8.00				
B	Other General Requirements							
B.1	Fire Safety/Inspection Certificate (FSIC)		lot	1.00				
SPL.1	Project Billboard / Signage		Each	1.00				
SPL.2	Construction Safety and Health		Month	8.00				
B.2	Security/ Bill Deposit		Ls	1.00				
B.3	Equipment Testing and Commissioning		Ls	1.00				
C	Mobilization and Demobilization							
C.1	Mobilization and Demobilization		Ls	1.00				
	Removal of Structures and Obstructions							
	Clearing of Right of Way		Ls	1.00				
1.0000	Earthworks							
1 (a)	Clearing and Grubbing		sq. m	58.03				
1 (b)	Structural Excavation		cu m	112.67				
1 (d)	Gravel Bedding G-1		cu m	0.58				
1 (e)	Embankment		Ls	81.67				
13.0000	Painting Works							
13 (a)	Masonry Painting		sq m	12.18				
13 (c)	Metal Painting		sq m	34.00				
E 2 (f)	Duct Bank							
1 (a)	Clearing and Grubbing		sq. m	122.40				
1 (b)	Structural Excavation		cu m	73.00				
1 (c)	Backfilling of Excavated Materials		cu m	73.44				
1 (d)	Gravel Bedding G-1		cu m	73.44				
2 (e)	Concreting Works		cu m	73.44				
4 (a)	Installation and Removal of Formworks		sq. m	122.40				
E 10 (k)	Conduit Works, Boxes & Fittings		Ls	1.00				
10.0000	Electrical Works							
E 2 (a)	Service Entrance Concrete Pedestal		lot	1.00				
E 2 (b)	Power House (Electrical Room)		lot	1.00				
E 10 (a)	Primary Extension		set	1.00				
E 10 (b)	Distribution Poles		pc	1.00				
E 10 (c)	Distribution Transformer, Accessories and Assembly		unit	1.00				
E 10 (d)	Grounding Assembly		set	1.00				
E 10 (g)	Guy Assembly and Anchor Assembly		set	1.00				
	Removal of Old Wires and Electrical Equipment & Devices		Ls	1.00				
E 10 (i)	Wires and Wiring Devices		Ls	1.00				
E 10 (j)	Panel Board and Circuit Protections		Ls	1.00				
E 10 (k)	Conduit Works, Boxes & Fittings		Ls	1.00				
E 10 (l)	Metering System		set	1.00				
E 10 (q)	Street Lights/ Perimeter Light		set	5.00				
E 10 (r)	Secondary Distribution		set	17.00				
		0%					Total Construction Cost	-



Address: P. Burgos St., Brgy. Sto. Domingo, Biñan City, Laguna
 Contact Nos.: (049) 547-0105 / (+63) 939-510-8779
 Email Address: deped.binacity@deped.gov.ph
 Website: depedbinan.com

Doc. Ref. Code	SDO-OSDS-F020	Rev	00
Effectivity	02.07.22	Page	2 of 2



Certificate No. PHP QMS 22 93 0085